

TANVI WELLNESS RESORTS PVT. LTD.

CONSTRUCTION CONTRACT AGREEMENT — SPA AND WELLNESS BLOCK PROJECT

This Construction Contract Agreement is made and executed on this 19th day of May, 2027, at Bengaluru, Karnataka.

BETWEEN

Tanvi Wellness Resorts Pvt. Ltd., having its registered office at Plot 14, Nandi Hills Road, Bengaluru, Karnataka - 562164, PAN: AABCT4432W (hereinafter referred to as the "Owner"),

AND

BuildRight Contractors Pvt. Ltd., having its registered office at 22, Industrial Layout, Whitefield, Bengaluru, Karnataka - 560066, PAN: AABCB5678K (hereinafter referred to as the "Contractor").

The Owner and the Contractor are hereinafter collectively referred to as the "Parties."

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. SCOPE OF WORK

The Contractor shall carry out the construction of a spa and wellness block of approximately 8,000 square feet at the Owner's resort property near Nandi Hills, Bengaluru, as per the drawings, specifications, and Bill of Quantities annexed hereto as Annexure A. Construction shall commence within seven (7) days of the date of this Agreement and shall be completed on or before 25th February, 2028.

2. CONTRACT VALUE AND PAYMENT TERMS

The total contract value payable by the Owner to the Contractor for the entire scope of work shall be Rupees Fifty-Two Lakhs (Rs. 52,00,000/-), exclusive of GST, which shall be levied at 18% as applicable under the CGST/SGST Act.

The Contractor shall raise a single invoice for the full contract value upon completion of the work. Payment is due within 30 days of the invoice date. An advance of 10% of the contract value is payable before work begins.

3. LIABILITY

The Contractor's liability under this Agreement shall be unlimited and shall not be subject to any cap or limitation of any nature.

4. TERMINATION

The Owner may terminate this Agreement by giving 30 days written notice.

The Contractor may suspend or terminate this Agreement if the Owner fails to pay any undisputed amount within 30 days of its due date.

5. DELAY AND COMPENSATION FOR DELAY

Should the Contractor fail to complete the work within the stipulated period for reasons solely attributable to the Contractor, the Contractor shall pay compensation for delay at 1% of the contract value per week, subject to a maximum of 10% of the total contract value.

Delay caused by the Owner's failure to provide site access or approvals shall extend the completion period without penalty to the Contractor.

6. DEFECT LIABILITY PERIOD

The Contractor shall rectify, at its own cost, any defects in workmanship or materials notified within 12 months of handover.

7. VARIATIONS TO SCOPE

Any variation to the scope must be documented in writing and agreed by both Parties, including any adjustment to price, before the Contractor undertakes the additional work.

8. ESCALATION IN COST OF MATERIALS

If the market price of steel or cement rises by more than 10% over the base rate as of the date of this Agreement, the contract value shall be adjusted proportionately, subject to written confirmation from both Parties.

9. JURISDICTION AND DISPUTE RESOLUTION

Disputes shall be resolved through arbitration under the Arbitration and Conciliation Act, 1996, with the seat of arbitration at Bengaluru, Karnataka.

10. CONFIDENTIALITY

Each Party shall keep confidential all proprietary information disclosed by the other. This obligation shall survive termination of this Agreement for an unlimited period.

11. SITE ACCESS

The Owner shall provide the Contractor unrestricted access to the site during working hours throughout the project.

12. ENTIRE AGREEMENT

This Agreement, along with its Annexures, constitutes the entire understanding between the Parties and supersedes all previous discussions, negotiations, and agreements, whether oral or written.

IN WITNESS WHEREOF, the Parties have set their hands on the day, month, and year first above written.

FOR TANVI WELLNESS RESORTS PVT. LTD. Authorised Signatory: _____

FOR BUILDRIGHT CONTRACTORS PVT. LTD. Authorised Signatory: _____

WITNESSES: 1. _____ 2. _____